



OFFICE OF PROCUREMENT
CAMPUS CENTER ROOF REPLACEMENT
ROCKVILLE CAMPUS

RFP NO.: 622-005

RFP CLOSING DATE AND TIME: FEBRUARY 11, 2022 @ 2:00 PM

ADDENDUM #1

ISSUED: FEBRUARY 3, 2022

THE PURPOSE OF THIS ADDENDUM:

- To cancel the site visit at 1 p.m. on February 3, 2022, due to the inclement weather and the concern for safety on the roof top. Site visit has been re-scheduled to 12:00 p.m. on February 4, 2022, if weather permits.

Yuling Mei, College Architect, will meet all contractors for the site visit by the loading dock at the rear of the Campus Center Building, facing Parking Lot 4. Please park in Lot 6 in any of the white striped student spaces. Prior to arrival on campus on the day of the site visit, please fill out a health assessment form. See link below.

<https://www.montgomerycollege.edu/return-to-campus/covid-assessment-visitors.html>

If Offerors are unable to attend the Feb. 4, 2022 site visit or due to weather conditions, please email Yuling Mei at Yuling.mei@montgomerycollege to schedule other site visit opportunities.

All other specifications, terms and conditions remain unchanged.

Sections or Portions Reissued in Entirety

NONE

Drawings

NONE

Sketches

NONE

Items Issued for Informational Purposes

NONE

A handwritten signature in black ink that reads 'Patrick Johnson'.

Patrick Johnson, MBA
Director of Procurement



OFFICE OF PROCUREMENT
CAMPUS CENTER ROOF REPLACEMENT
ROCKVILLE CAMPUS
RFP NO.: 622-005
RFP CLOSING DATE AND TIME: FEBRUARY 11, 2022 @ 2:00 PM
ADDENDUM #1
ISSUED: FEBRUARY 3, 2022

Please **sign** below to acknowledge receipt of this Addendum and return with the **Technical Proposal submission**. Failure to return this Acknowledgement of Addendum may deem a proposal nonresponsive.

NOTE: ACKNOWLEDGEMENT OF RECEIPT OF RFP ADDENDA WILL NOT BE ACCEPTED BY FACSIMILE OR E-MAIL.

Company Name

Authorized Signature

Date

Printed/Typed Signature